

Copy No. 1

25

14 March 1967

Dear Dave:

Enclosed please find three (3) copies of the cost proposal pertaining to the fabrication of one (1) additional Gamma I Rectifier under Contract No. SM-2147.

In order to reduce the total price of the program to fit the availability of funds it is requested that the Purchase Description for Gamma I Rectifiers - Addendum B dated 12 August 1966 be revised as follows:

Paragraph IV - E Evaluation of Tests - Subparagraph entitled - Phase II

The projected resolution targets will be prepared and read at the equipment site. The projected grids will be prepared at the equipment site and read at the AMS facility by AMS personnel. The resulting accuracy determination will be made by AMS personnel.

It would be greatly appreciated if you would forward a copy of this letter to of GIMRADA.

STAT

Very truly yours,

Contracts Manager

pgv
Encls.

STA

STA

NRO review(s) completed.

*Copy sent to
3/20/67 MWS
Audit Requested*

STAT